STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 17

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

07/ 25/ 02
08-443724
08- SBD- 210- R15. 4/ R16. 9

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

ENG NEERS EST

FCR

Bl D TOTAL

1, 439, 847. 00

1,523, 147. 00

2,078,870.00

2,089, 719. 00

2,149, 350. 00

HE14

B

2,021, 000. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY

DEPARTMENT

I N SAN BERNARDI NO COUNTY I N RI ALTO
FROM PALMETTO AVENUE TO 0.1 KM EAST

OF LI NDEN AVENUE

CONSTRUCT NEW FRONTAGE ROAD

13. 0%

2,181, 000

581, 153. 00

OF TRANSPORTATI ON

Bl D245

PACE 1

07/ 29/ 02
CONTRACT CODE 'D '
48 CONTRACT | TEMS

FEDERAL AlID ACNH S210-(001)E

TOTAL NUMBER OF WORKI NG DAYS

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

VANCE CORPORATI ON

2271 N LOCUST AVE
RIALTO CA 92377

FAX

E L YEAGER CONSTRUCTI ON

COVPANY | NC
P O BOX 87

FAX

RI VERSI DE CA 92502- 0087

MATI CH CORPORATI ON
P O BOX 50000

FAX

SAN BERNARDI NO CA 92412

RI VERSI DE CONSTRUCTI ON

COVPANY | NC
P O BOX 1146
RI VERSI DE CA 92501

FAX

SEAN MALEK ENG NEERI NG AND

CONSTRUCTI ON
3772 BRENNAN AVE
PERRI S CA 92571

FAX

909 355-4333
00414567
909 355-4339

909 684-5360
00140069
909 788-2449

909 825-9100
00149783
909 825-1780

909 682-8308
00266222
909 682-8350

909 943-2548
00535009
909 940-6078

100

PERCENT UNDER EST 28. 76



08-443724 Bl D245

08- SBD- 210 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
07/ 25/ 02 07/ 29/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 B AND D ENTERPRI SE ELECTRI CAL ( PORTI ON)

LA HABRA CA

CHRI SP COVPANY STRI PI NG ( PORTI ON)

FONTANA CA

PACI FI C RESTORATI ON SEEDI NG ( PORTI ON)

CORONA CA



08-443724 Bl D245

08- SBD- 210 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

07/ 25/ 02 07/ 29/ 02

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CGO CLEARI NG
RANCHO CUCAMONGA CA
Hl GHLI GHT ELECTRI C ELECTRI CAL
RI VERSI DE CA
K R C SAFETY SI GNS
VI SALI A CA
QUALI TY HYDROSEED ERCSI ON CONTRCL
RAMONA CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 DUGAN DRAI NAGE

M RA LOVA CA
H GHLI GHT ELECTRI C ELECTRI CAL
Rl VERSI DE CA
J D JI MENEZ M SCELLANEQUS CONCRETE

RANCHO CUCAMONGA CA

PACI FI C RESTORATI ON GROUP
CORONA CA

SUDHAKAR COVPANY
RI ALTO CA

ERCSI ON CONTROL

PAVEMENT MARKI NGS



08-443724 Bl D245

08- SBD- 210 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

07/ 25/ 02 07/ 29/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 H GHLI GHT ELECTRI C ELECTRI CAL ( PORTI ON)
Rl VERSI DE CA
MATI CH CORP ASPHALT CONCRETE PAVI NG ( PORTI ON)
SAN BERNARDI NO CA
QUALI TY HYDROSEED ERCSI ON CONTRCL ( PORTI ON)
RAMONA CA
SUDHAKAR COVPANY STRI PI NG AND SI GNS ( PORTI ON)
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ELECTRO COM ELECTRI CAL
PALM DESERT CA
MARI NA LANDSCAPE HYDROSEED
ANAHEI M CA
CRANGE COUNTY STRI PI NG STRI PI NG
ORANGE CA
PALM CANYON CONSTRUCTI ON ASPHALT PAVI NG

YUCAI PA CA



08-443724 Bl D245

08- SBD- 210 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
07/ 25/ 02 07/ 29/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUMP SUM 5, 000. 00* 5, 000. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
4 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 200. 00* 4, 200. 00
5 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 19, 300. 00* 19, 300. 00
6 120120 TYPE 111 BARRI CADE EA 64 80. 00 5, 120. 00
7 120140 BARRI CADE (LEFT I N PLACE) EA 76 80. 00 6, 080. 00
8 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2,290 2.75 6, 297. 50
9 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 38 29. 50 1,121. 00
10 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 80 29. 50 2, 360. 00
(LEFT I'N PLACE)
11 120300 TEMPORARY PAVEMENT MARKER EA 290 3.15 913. 50
12 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 1, 400. 00 2, 800. 00
13 024146 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1, 450 5.25 7,612.50
( YELLOW
14 024147 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 510 1.55 790. 50
(WH TE)
15 150722 REMOVE PAVEMENT MARKER EA 150 1. 00 150. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
17 170101 DEVELOP WATER SUPPLY LS LUMP SUM 6, 000. 00* 6, 000. 00
18 190101 ROADWAY EXCAVATI ON VB 10, 000 1.95 19, 500. 00
19 194001 DI TCH EXCAVATI ON VB 410 18. 00 7,380. 00
20 198001 | MPORTED BORROW VB 25, 000 4.50 112, 500. 00
21 203014 FI BER ( EROSI ON CONTROL) KG 9, 450 .57 5, 386. 50
22 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 215 23.57 5, 067. 55
23 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 1, 000 .42 420. 00
24 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 500 2.13 1, 065. 00
25 220101 FI NI SHI NG ROADVAY LS LUMP SUM 15, 000. 00* 15, 000. 00
26 260201 CLASS 2 AGGREGATE BASE VB 10, 910 24.00 261, 840. 00
27 390102 ASPHALT CONCRETE ( TYPE A) TONN 17, 480 38. 00 664, 240. 00
28 510501 M NOR CONCRETE VB 3.5 575. 00 2,012. 50
29 566011 ROADSI DE SI GN - ONE POST EA 5 185. 00 925. 00
30 620909 450 MM ALTERNATI VE Pl PE CULVERT M 63 84. 00 5,292. 00
31 620913 600 MM ALTERNATI VE Pl PE CULVERT M a4 107. 00 4,708.00
32 620919 750 MM ALTERNATI VE Pl PE CULVERT M 46 129. 00 5, 934. 00
33 625385 600 MM X 450 MV ALTERNATI VE Pl PE M 41 126. 00 5, 166. 00

ARCH CULVERT



08-443724 Bl D245

08- SBD- 210 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
07/ 25/ 02 07/ 29/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

34 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 2 225. 00 450. 00

35 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 1 275. 00 275. 00

36 705338 750 MM ALTERNATI VE FLARED END SECTI ON EA 1 527. 00 527. 00

37 708068 900 MM ALTERNATI VE Pl PE RI SER M 4.5 1, 270. 00 5, 715. 00

38 024148 600 MM X 450 MM ALTERNATI VE FLARED END EA 1 231. 00 231. 00
SECTI ON

39 731502 M NOR CONCRETE (M SCELLANEOUS VB 4 550. 00 2, 200. 00
CONSTRUCTI ON)

40 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 180 267. 00 48, 060. 00
CURB RAMP)

41 750001 M SCELLANEOUS | RON AND STEEL KG 540 2.35 1, 269. 00

42 820107 DELI NEATOR ( CLASS 1) EA 40 22.00 880. 00

43 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 120 25. 00 3, 000. 00

44 840560 THERVOPLASTI C TRAFFI C STRI PE M 10, 910 .43 4,691. 30
( SPRAYABLE)

45 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 2, 330 .31 722. 30

46 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 140 2.62 2, 986. 80

47 991061 ELECTRI CAL WORK LS LUMP SUM 35, 000. 00* 35, 000. 00

48 999990 MOBI LI ZATI ON LS LUMP SUM 129, 658. 05* 129, 658. 05

TOTAL 1, 439, 847. 00
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08- 443724
08- SBD- 210
07/ 25/ 02

20, 000.
21.

39.
550.
250.
150.
170.
230.
220.
500.
600.
700.

1, 500.
700.
550.

00*
80
80
00
00
00
00
00
00
00
00
00
00
00
00

237838.
695704.
1925.
1250.
9450.
7480.
10580.
9020.
1000.
600.
700.
6750.
700.
2200.

SUMMARY

20, 000.
23.
51.

910.
185.
205.
245.
265.
245.
565.
605.
705.
715.
595.
910.

OF

00*

00
00
00
00
00
00
00
00
00
00
00
00

REMA/

160000.
11070.
168750.
5197.
5213.
400.
1000.
20000.
259112.
891480.
3185.
925.
12915.
10780.
12190.
10045.
1130.
605.
705.
3217.
595.
3640.

NI NG BI DDERS

10, 000.
28.
53.

1, 200.
250.
195.
210.
215.
230.
750.
850.
850.

1, 000.

1, 000.
750.

00*
00
00
00
00
00
00
00
00
00
00
00
00
00
00

305480.
926440.
4200.
1250.
12285.
9240.
9890.
9430.
1500.
850.
850.
4500.
1000.
3000.

Bl D245
PAGE 7
07/ 29/ 02
FI FTH
Bl D AMOUNT
1, 000. 00* 1000
2, 000. 00* 2000
4, 000. 00* 4000
2, 000. 00* 2000
20, 000. 00* 20000
100. 00 6400
150. 00 11400
6. 00 13740
30. 00 1140
40. 00 3200
5. 00 1450
4,000. 00 8000
12. 00 17400
6. 00 3060
10. 00 1500
80, 000. 00* 80000
5, 000. 00* 5000.
15. 00 150000.
30. 00 12300.
10. 00 250000.
1.00 9450.
50. 00 10750.
10. 00 10000.
20. 00 10000.
50, 000. 00* 50000.
30. 00 327300.
50. 00 874000.
1, 000. 00 3500.
200. 00 1000.
100. 00 6300.
160. 00 7040.
210. 00 9660.
300. 00 12300.
1, 000. 00 2000.
1, 000. 00 1000.
1, 700. 00 1700.
200. 00 900.
2, 000. 00 2000.
1, 000. 00 4000.



08-443724 Bl D245

08- SBD- 210 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
07/ 25/ 02 07/ 29/ 02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 265. 00 47700. 00 400. 00 72000. 00 250. 00 45000. 00 300. 00 54000. 00
41 5.00 2700. 00 4.50 2430. 00 3. 50 1890. 00 10. 00 5400. 00
42 40. 00 1600. 00 40. 00 1600. 00 25. 00 1000. 00 50. 00 2000. 00
43 25.00 3000. 00 21.50 2580. 00 25.00 3000. 00 40. 00 4800. 00
44 .50 5455. 00 .50 5455. 00 .50 5455. 00 1.00 10910. 00
45 .50 1165. 00 .35 815. 50 .50 1165. 00 1.00 2330. 00
46 3.00 3420. 00 2. 40 2736. 00 3.00 3420. 00 3.00 3420. 00
47 36, 000. 00* 36000. 00 50, 000. 00* 50000. 00 35, 000. 00* 35000. 00 50, 000. 00* 50000. 00
48 152, 000. 00* 152000. 00 225, 534. 75* 225534. 75 224,719. 00* 224719. 00 80, 000. 00* 80000. 00

TOT 1,523, 147. 00 2,078,870. 00 2,089, 719. 00 2,149, 350. 00





